

PROJECT EQUIPMENT COST SUMMARY

(Publish date for this Project's Criteria: 4/16/2010 2:36:21 PM)
(Criteria Version: FY 2010 - Qtr 2 (03-28-2010))

Project Name: OMAHA VA 2011-01-13-CONSOLIDATED-IMPORT (IMPORTED: 1/13/2011 1:42:51 PM)

Project Description: OMAHA - LATEST SEPS-2011-01-13

Project Location: OMAHA

Project ID:

Projected Year: 2011 Midpoint Year: 2013 VISN: 23
Installation: VA NEBRASKA OMAHA, NE DIVISION
Station ID & Name: 636 - OMAHA

State: NE

Project originated by: L Campbell on 1/12/2011 1:31:10 AM
1555 Lake Shore Drive
Norfolk, VA 23511
lennycampbell@swva.net

Space Plan last updated by: Craig Watterson on 1/13/2011 6:08:41 PM

Equipment Plan originated by: L Campbell on 1/12/2011 1:31:10 AM
1555 Lake Shore Drive
Norfolk, VA 23511
lennycampbell@swva.net

Equipment Plan last updated by: Craig Watterson on 1/13/2011 6:05:38 PM

Project Equipment Cost Summary - September 15, 2011

Project Name: OMAHA VA 2011-01-13-CONSOLIDATED-IMPORT (IMPORTED: 1/13/2011 1:42:51 PM)
 Project Description: OMAHA - LATEST SEPS-2011-01-13
 Project Location: OMAHA

<u>Logistics Category</u>	<u>Cost of Items Valued Less Than \$250,000</u>	<u>Cost of Items Valued at \$250,000 Or More</u>	<u>Total Requirement</u>	<u>Value of Reusable Items Less than \$250,000</u>	<u>Value of Reusable Items at \$250,000 Or More</u>	<u>Total Value Of Reusable Items</u>	<u>Total Purchase Requirement</u>
B	29,173	0	29,173	0	0	0	29,173
C	99,338,786	16,988,949	116,327,735	0	0	0	116,327,735
D	23,982	0	23,982	0	0	0	23,982
Sub-Total (B/C/D)	99,391,941	16,988,949	116,380,890	0	0	0	116,380,890
A	15,482,423	0	15,482,423	0	0	0	15,482,423
E	157,745	0	157,745	0	0	0	157,745
F	4,694,735	69,787,562	74,482,297	0	0	0	74,482,297
Sub-Total (A/E/F)	20,334,903	69,787,562	90,122,465	0	0	0	90,122,465
G	0	0	0	0	0	0	0
Sub-Total (G)	0	0	0	0	0	0	0
Project Total	119,726,844	86,776,511	206,503,355	0	0	0	206,503,355

Logistics Categories Key

A - CONTRACTOR FURNISHED/INSTALLED (CFCI (VA=CC))
 B - GOVT FURNISHED/CONTR INST (GFCI (VA=VC))
 C - GOVT FURNISHED & INSTALLED (GFI (VA=W))
 D - OTHER - LEASED OR RENTED EQUIP (L/RE)
 E - GOVT FURNISH/CONTR INST (MCA) (GFCI (VA=CF))
 G - SPECIAL FUNDING - CAP, ETC (GFCI)
 F - GOVT FURNISH/GOVT INST (MCA) (GFCI)

Project Equipment Cost Summary September 15, 2011

Project Name: OMAHA VA 2011-01-13-CONSOLIDATED-IMPORT (IMPORTED: 1/13/2011 1:42:51 PM)

Project Description: OMAHA - LATEST SEPS-2011-01-13

Project Location: OMAHA

The following parameters were used in creating this report:

No filter parameters were set

Midpoint of Construction: 2013

(END OF REPORT)